

Contract details					
SN	Item/Nature of work	Name of work	LOA No. & Date	Name of Contractor	Value of Contract
1	RailTel/Tender/OT/NR/OFC/ Rai Ka Bagh-Degana/2019- 20/06 Dated: 20.08.2019	Trenching, Laying, Splicing, Termination, Testing and Commissioning for shifting of Optical Fiber Cable due to doubling work in Rai Ka Bagh-Degana Section of Jodhpur Division	LOA No. 3001910863 dt: 26.11.2019	M/s Anarc Networking	2,14,05,932/-
2	RailTel/Tender/OT/NR/OFC/ FL-MKN/2019-20/08 Dated: 06.09.2019	Trenching, Laying, Splicing, Termination, Testing and Commissioning for shifting of Optical Fiber Cable due to doubling work in Phulera-Makrana Section of Jodhpur Division	LOA No. 3001910883 dt: 19.11.2019	M/s Rishabh Telelink Infracon Pvt Ltd	1,09,79,855/-